PLAN SET 11 **CONSTRUCTION ACTIVITIES**

	EAST WEST LINK DRAWING REGISTER					
DWG NUMBER	DRAWING TITLE		DAT	TE AND REVISION		
			1/12/2016	14/12/2016		
	PLAN SET 11 - CONSTRUCTION ACTIVITIES					
AEE-CA-001	CONSTRUCTION ACTIVITIES - EAST WEST LINK - DRAWING INDEX, NOTES AND LEGEND	1	0	1		
AEE-CA-100	CONSTRUCTION ACTIVITIES - EAST WEST LINK - OVERVIEW PLAN	1	0	1		
AEE-CA-101	CONSTRUCTION ACTIVITIES - SH20/NEILSON STREET INTERCHANGE - SHEET 1	0	0			
AEE-CA-102	CONSTRUCTION ACTIVITIES - NEILSON STREET INTERCHANGE - SHEET 2	0	0			
AEE-CA-103	CONSTRUCTION ACTIVITIES - EAST WEST LINK/GALWAY STREET - SHEET 3	0	0			
AEE-CA-104	CONSTRUCTION ACTIVITIES - EMBANKMENT - SHEET 4	0	0			
AEE-CA-105	CONSTRUCTION ACTIVITIES - EMBANKMENT - SHEET 5	0	0			
AEE-CA-106	CONSTRUCTION ACTIVITIES - EMBANKMENT/ANNS CREEK - SHEET 6	0	0			
AEE-CA-107	CONSTRUCTION ACTIVITIES - ANNS CREEK - SHEET 7	1	0	1		
AEE-CA-108	CONSTRUCTION ACTIVITIES - ANNS CREEK/SYLVIA PARK ROAD - SHEET 8	1	0	1		
AEE-CA-109	CONSTRUCTION ACTIVITIES - ANNS CREEK/SYLVIA PARK RAMPS - SHEET 9	1	0	1		
AEE-CA-110	CONSTRUCTION ACTIVITIES - SH1/SYLVIA PARK RAMPS - SHEET 10	0	0			
AEE-CA-111	CONSTRUCTION ACTIVITIES - SH1/PANAMA ROAD - SHEET 11	0	0			
AEE-CA-112	CONSTRUCTION ACTIVITIES - SH1/OTAHUHU CREEK - SHEET 12	0	0			
AEE-CA-113	CONSTRUCTION ACTIVITIES - PRINCES STREET INTERCHANGE - SHEET 13	0	0			
AEE-CA-114	CONSTRUCTION ACTIVITIES - NEILSON STREET INTERCHANGE - LOCAL ROADS - SHEET 14A AND 14B	0	0			
AEE-CA-115	CONSTRUCTION ACTIVITIES - CAPTAIN SPRINGS ROAD/ PORTS LINK - SHEET 15A AND 15B	0	0			
AEE-CA-116	CONSTRUCTION ACTIVITIES - EMBANKMENT - SHEET 16	0	0			
AEE-CA-201	CONSTRUCTION ACTIVITIES - SH1/PANAMA ROAD - BRIDGE STAGING PLAN	0	0			
AEE-CA-202	CONSTRUCTION ACTIVITIES - SH1/OTAHUHU CREEK - BRIDGE STAGING PLAN	0	0			
AEE-CA-203	CONSTRUCTION ACTIVITIES - PRINCES STREET INTERCHANGE - BRIDGE STAGING PLAN	0	0			1

LEGEND: CONST	RUCTION ACTIVITES	
PROPOSED FEATURE	ES	
	CONSTRUCTION YARDS	PP
	BUILDING TO BE REMOVED	
	TEMPORARY TRAFFIC DIVERSION	Y
	DREDGING TRENCH	0
	BRIDGE STAGING	
	TEMPORARY TOWERS	
	TEMPORARY PATH	
	DESIGNATION BOUNDARY	
	OCCUPATION OF COASTAL MARINE AREA (PERMANENT)	
EXISTING FEATURES	TEMPORARY OCCUPATION AREA (WITHIN THE CMA)	$\rightarrow \rightarrow -$
	PROPERTY BOUNDARY EXISTING SHARED PATH TO REMAIN	— СМА
CONSTRUCTION A	CTIVITIES PLANS, REFER	DRAWI

1	ISSUED FOR CONSENT - GSR GRADE SEPARATION	JM	NN*	PK*	14/12/2016
0	ISSUED FOR CONSENT	AR	NN*	PK*	01/12/2016
No.	Issued Status	Drawn	Check'd	App'd	Date

DISCLAIMER PK* 14/12/2016

DISCIANTER This deaving is for the puppes of supporting applications under the RMA for resource consents and designations. All informations/nown's subject to firal design Areas and measurements are subject to survey. Where the designs conflict with conditions the conditions we prevail. This Drawing must not be used for construction



East West Link


li -	Scale: Original		1/12/16 HOWN C	1/12/16 Contract No
R	Designed L COLLINS	Design Check J MURAHIDY	N NANCEKIVEL	L P KELLY
	A RAM	J MURAHIDY	Design Manager	Alliance Ma
	Diawn	Dianang Cheek	nevieweu	Appiore

Roviowo

Drafting Check


Drawn

Plot Date: 8 December 2016 - 1:21 p.m. Plotted by: Aieshni Ram Cad File No: W:\CAD\AutoCAD\DWGs\AEE-CA-001.dwg



INGS AEE-CA-101 TO AEE-CA-116

		FOR CO	ISENT
1 Manager	Drawing Title	CONSTRUCTION ACTIVITES	
.Y]	EAST WEST LINK	
	l	DRAWING INDEX, NOTES AND LEGEND	
A4014	Drawing Number	AEE-CA-001	Rev No. 1



Scale: Original Scale (A1)

Reduced Scale (A3)

AS SHOWN

0 ISSUED FOR CONSENT

Issued Status

Where the designs conflict with conditions the conditions prevail. This Drawing must not be used for construction


AR NN* PK* 01/12/2016


Date


Drawn Check'd App'd


WAKA KOTAH

Approved Alliance Manager	Drawing Title CONSTRUCTION ACTIVITIES	
P KELLY	EAST WEST LINK	
1/12/16	OVERVIEW PLAN	
^{t №} PA4014	Drawing Number AEE-CA-100	Rev No. 1













NURSEPORT East West Link Image: Display Contract Notes Contes Contract Notes Contract Notes Contract Notes Contrac




Page 250 of 282









STATE HIGHWAY 1 SOUTHBOUND ON RAMP STRUCTURE:

STAGE 1: ESTABLISH AREAS ADJACENT TO A,B AND C (THIS WILL REQUIRE REDUCING LANE WIDTHS). ERECT TEMPORARY PIER SUPPORTS. STAGE 2: DURING NIGHT MOTORWAY CLOSURE, STEEL BEAMS TO BE LIFTED INTO POSITION. STAGE 3: REMOVE TEMPORARY PIER SUPPORTS.



SHEET 9

WAKA KOTAHI

ZTRANSPORT 7 AGENCY

ELE MIT

Street as to Exercise a



12,13 CONSTRUCTION --YARD 8

Drawn	Drafting Check	Reviewed	Approved
A RAM	J MURAHIDY	Design Manager	Alliance M
Designed	Design Check	N NANCEKIVE	LL P KELLY
L COLLINS	J MURAHIDY	1/12/16	1/12/16
Scale: Original Scale (A1)	Reduced AS SE Scale (A3)	IOWN	

TRANSPOWER TOWER TO BE RELOCATED / RAISED BEFORE WORKS COMMENCE. (WORKS BY OTHERS)

A JOIN V LINE

AR NN* PK* 01/12/2016

Date

Drawn Check'd App'd

DISCLAIMER

This clawing is for the purpose of supporting applications under the RMA for resource consents and designations. All information shown is subject to final design

Areas and measurements are subject to survey. Where the designs conflict with conditions the conditions prevail. This Drawing must not be used for construction


9


(3)


0 ISSUED FOR CONSENT


Issued Status

0












Plot Date: 21 November 2016 - 1:15 p.m.




OF WORKS	LAYOUT KEY - SCALE 1:2,000 @ A3 SIZE
ALFRED STREET	NEILSON STREET
ALFRED	
TP TP-E	
H Manager V	SHEET 14B SHEET 14B SHEET 4 SCALE 12.000 @ A3 SIZE FOR CONSENT SCALE 12.000 @ A3 SIZE FOR CONSENT SCALE 12.000 @ A3 SIZE FOR CONSENT NELLSON STREET INTERCHANGE - LOCAL ROAD
x A4014	NEILSON STREET INTERCHANGE - LOCAL ROAD SHEET 14A AND 14B Praving Number AEE-CA-114 0



Plot Date: 21 November 2016 - 1:15 p.m.





Issued Status

No.

Drawn Check'd App'd Date

Scale: Original Scale (A1) Reduced Scale (A3) Reviewed Design Manage

1/12/16

AS SHOWN

N NANCEKIVELL

rafting Check J MURAHIDY

J MURAHIDY

sign Check

1 1

1 1

11

1 1

1 T

1

1 1 1


1 1 1

1 1 1

1 1 1

3 00


11




AEE-CA-201

Page 262 of 282

^{3.50 3.00} TRAFFIC LANE SHARED PATH 3.00 MEDIAN CONSTRUCTION CONSTRUCTION STAGE 2



Page 263 of 282





	0 10 20 30 40 50m SCALE 1:2.000 @ A3 SIZE FOR CONSENT
ager	Drawing Title CONSTRUCTION ACTIVITIES PLAN EAST WEST LINK - PRINCES ST INTERCHANGE BRIDGE STAGING PLANS
4014	Drawing Number AEE-CA-203 Rev No. 0